Attachment H

Proposal # 2001-_]_- 2 (| ___(OfficeUse Only) l

PSP Cover Sheet (Attach to the front o feach proposal)

Kmﬁﬂsﬂ Title: _SuiQJ—M-uwaJ—Wafce#GGmpany—llosmve Barrier Fish Screen Project
ant Name: _Sutter Mutual Water Companv....

Contact Mame: Max_Sakato

Mailing Address: —P~0~—Box—128. Robbins—CA-95676

Telephone: (530)738- 4423

Fax: __ (530)738-4327 _
Email:

Amount of funding requcstcd: §__ 15,100,000

Some entities charge different costs dcpendent on the source o fihe funds. 1fit is diffcrent for state or federal
funds list below.

State cost  50% ~ Federal cost 50%

Cost share partners? _i ¥Yes  ____No

Identify partners and amount contributed by each—N0_Specific funding commitments have been
‘made at this time.

Indicate the Topic for which you are applying (check only one box).

O Natural Flow Regimes O Beyond the Riparian Corridor

O  Nonnative Invasive Species 0 Local Watershed Stewardship

O Channel Dynamics/Sediment Transport w Environmental Education

O Flood Management O Special Status Species Surveys and Studies
O Shallow Water Tidal/ Marsh Habitat o Fishery Monitoring, Assessment and Research
0 Contaminants a) Fish Screens

What county or counties is the project located in? Sutter County. California

What CALFED ccozone is the project locatcd in? See attached list and indicate number. Be as specific as
possible Sacramento-Riv-er-3.4

Indicate the type of applicant (check only one box):

State agency ] Federal agency
Public/Non-profitjoint venturce o Non-profit
Local government/district O Tribes

0

Universitv
Other: _Mutual Water Company

Private party

B OOO0OC




Indicate the primary species Which the proposal addresses (check all that apply):

O  San Joaquin and Eas(-side Delta tributaries fall-run chinook salmon

@ Winter-run chinook salmaon & Spring-run chinook salmon
& Late-fall run chinook salmon o Fall-run chinook salmon

o  Delta smelt a Longfin smelt

®  Splittail Py Steelhead trout

®  Green sturgeon o] Striped bass

a  Whitc Sturgeon o] All chinook spccics

O Waterfow! and Shorcbirds o All anadromous salmonids
o  Migratory birds o American shad

a  Other listed T/E spccics: —

Indicate the type of project (check only one box):

O Rescarch/Moniloring o Watershed Planning

O Pilot/Demo Project ) Education

@  Full-scale Implementation

k this a next-phase of an ongoing project? Yes ____ No_X _

Have you received funding from CALFED before? Yes___ No_X

Ifyes, list project title and CALFED number _—

Have you received funding from CVPIA before? Yes No_X

If yes, list CVPIA program providing funding, project titte and CVPIA number (if applicable):

- S

By signing below, the applicant declares the following:
» The truthfulness of all representations in their proposal;

= The individual signing the form is entitled to submit the application on behalf of the applicant (if the applicant is an
entity or organization); and

» The person submitting the application has read and understood the conflict of interest and confidentiality

discussion in the PSP (Section 2.4) and waives any and all rights to privacy and confidentialityof Ihe proposal On
behalf of the applicant, to the extent as provided in the Section.

_Max Sakato
Printed name of applicant

Vg kst

Signature of applicant




PROJECT TITLE:

PROJECT APPLICANT:

CONTACT NAME:

PARTICIPANTS AND
COLLABORATORS:

EXECUTIVE SUMMARY

SUTTER MUTUAL WATER COMPANY
POSITIVE BARRIER FISH SCREEN PROJECT

AMOUNT OF FUNDING REQUESTED: $15,100,000

s\SUTTER MUTUAL WATER COMPANY
P.O. BOX 128, ROBBINS, CA 95676

MAX SAKATO
(530)738-4423,FAX (530)738-4327,E-MAIL Xrninusrnax@aol.com

LAUGENOUR AND MEIKLE, CIVIL ENGINEERS
608 COURT STREET, WOODLAND, CA 95695
(530)662-1755,FAX (530)662-4602

PROJECT DESCRIPTION/EXECUTIVE SUMMARY:

Sutter Mutual Water Company, located in Sutter County along the Sacramento River, has been
identified as a large surface water diverter through its Tisdale Pumping Plant.

The project objective is to investigate alternatives for construction of a positive barrier fish
screen to prevent entrainment of alf runs of chinook salmon and steelhead. The approach is to utilize
screening design currently being used successfullyon other large diversions on the Sacramento River
consistent with the Anadromous Fish Restoration Program.

The project includes preparation of a feasibility study funded by the U.S. Bureau of Reclamation,
environmental documentation, design and preparation of construction documents, construction of the
structure, installation of equipment and operation testing and performance documentation. It is
anticipated that the project will commence in June 2000 and be completed in late 2002.

The project is compatible with CALFED objectives for restoring salmon and steelhead by
eliminating unscreened diversions which result in fish mortality. It also represents a cooperative effort
with involvement of the U.S. Fish & Wildlife Service, U.S. Bureau of Reclamation, California
Department of Fish and Game and the National Marine Fisheries.

smweccalfedapp
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SUTTER MUTUAL WATER COMPANY
POSITIVE BARRIER FISH SCREEN PROJECT

PROJECT DESCRIPTION

STATEMENT OF PROBLEM

Sutter Mutual Water Company, a private water company located in Sutter County along the
SacramentoRiver, has been identified as a major diverter of surface water from the Sacramento
River through its Tisdale Pumping Plant. This diversion has been identified as a potential threat
to entrainment and mortality of winter, spring and fall-run Chinook salmon, steelhead trout and
other high risk species by both State and Federal fishery agencies.

The Water Company was incorporated in 1919 and has continued to deliver irrigation water to
lands within its service area since that time through the Tisdale Pumping Plant which is located
on the left bank of the Sacramento River, at River Mile 118.5in Sutter County, 0.2 mile
downstream of the Tisdale Bypass. This pumping plant is one of the largest diversions on the
River diverting approximately 1,000 cubic feet per second (cfs). Fisheries studies conducted
downstream have documented incidental take ofjuvenile Chinook Salmon and other species.

Following recommendations by the National Marine Fisheries Service (NMFS), U.S. Fish and
Wildlife Service (USF&WS) and California Department of Fish and Game (CDF&G), at a
meeting held on February 15,2000, The Board of Directors of the Sutter Mutual Water
Company agreed to proceed with feasibility planning and design of a positive barrier intake
screen for protection of species identified under the California and Federal Endangered Species
Acts.

n PROPOSED SCOPE OF WORK

The Sutter Mutual Water Company encompasses a total service area of approximately 50,000
acres and delivers water from the SacramentoRiver to 46,746 acres of land within the Sutter
Basin, Sutter County through primarily its Tisdale Pumping Plant on the SacramentoRiver at
39°01'17" North latitude and 121'49'1 1" West longitude, within Section 35, Township 14 North,
Range 1 East, Mount Diablo Meridian.

The pumping plant was constructed in 1919to supply irrigation water for lands being reclaimed
in the Sutter Basin for production of agricultural commodities and consists of six (6) centrifugal
pumps. The pump structure is located on the landside toe of the Sacramento River. An
additional vertical turbine pumping plant was constructed in 1940 on the riverside of the intake
structure for the main pumping plant.

The proposed project consists of a feasibility report, environmental documentation, project

design and construction of a fish screen facility to eliminate entrainment losses at the unscreened
diversion.
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Development of the Positive Barrier Intake Screen Project is being pursued in four phases as
described below:

-

smwccalfedapp

PHASE | - FEASIBILITY STUDY SCOPE OF WORK:

This phase will include the preparation of project alternatives, a preliminary
environmental assessment, and collection of all data on previous studies at the Tisdale
Pumping Plant. A Feasibility Report will be prepared with project cost estimates and
operation and maintenance data for each alternative summarized, resulting in selection of
a recommendation for a preferred alternative.

Phase | work is anticipated to be accomplished by January 1,2001 with 100% funding
provided by the U.S. Bureau of Reclamation (USBR).

PHASEII

DESIGN AND PERMITTING:

Phase 1linvolves USBR modeling of the preferred alternative, completion of
environmental documentation following anadromous fish screen program guidelines and
preparation of final design, engineering drawings and specifications for construction. In
addition to environmental documentation and design, all permits necessary for
construction and authorization of the project will be obtained. A list of the permits and
agencies involved are as follows:

Central Valley Regional Water Quality Control Board Section 401 Water Quality
Certification and NPDES Discharge Permit.

* U.S. Army Corps of Engineers Section 10 of the Rivers and Harbors Act and
Section 404 of the Clean Water Act.

L 4 California Department of Fish and Game Section 1600 Stream Alteration Permit.
4 California State Reclamation Board Encroachment Permit.
PHASE IIt - CONSTRUCTION OF POSITIVE BARRIER FISH SCREEN:

It is anticipated that construction of the positive barrier fish screen will commence in year
2001 and be completed in the fall of 2002. Tasks included within this phase include
preparation of contract documents, obtaining bids, contractor selection and
commencement with construction. Additionally, construction management of the project
will be necessary to ensure the quality of construction and that materials supplied, field
testing and construction methodology follow the plans and specifications for successful
completion.




= PHASEIV - OPERATION TESTING, MONITORING AND FIELD
PERFORMANCE DOCUMENTATION:

Phase I'V of the project includes field documentation of the operational performance of
the positive barrier intake screen to demonstrate compliance with NMES/CDE&G design
criteriaand an operation and maintenance manual outlining the variety of tasks to provide
for the long-term success of the project.

The request for CALFED funding is intended to obtain supplemental funding of the
project in addition to funding from CVPIA, Proposition 204, Proposition 13and
CDF&G. It is the intention of the Water Company to secure funding for a total amount
of Fifteen Million One Hundred Thousand Dollars ($15,100,000) to complete Phases II
through I'V for completion of the project.

Various types of screening devices have been investigated for application with pumping plants
on the Sacramento River including horizontal and vertical traveling screening, drum screens and
flat plate fixed screens.

Electrical and acoustical fish guidance systemshave also been investigated, tested and utilized to
evaluate the effectivenessand efficiency of preventingjuvenile chinook salmon and other fish
specie from being entrained in river diversion facilities. Thus far, these alternative barriers,
while effective in some cases, do not provide the level of protection desired by the fisheries
agencies and, therefore, are not in compliance with policies enacted to meet the requirements of
the Federal Endangered Species Act.

It is evident from research data and field application that fixed screens provide maximum
protection for migrating fish, being reliable and economical to maintain as well as being
generally free of major operational problems since there are no primary moving parts associated
with the screen facility. Most of the large pumping plants on the Sacramento River where
screens have been installed are of the fixed screen type.

smwccalfedapp
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Laugenour and Meikle

05/15/00

SUTTER MUTUAL WATER COMPANY
POSITIVE BARRIER FISH SCREEN PROJECT
PRELIMINARY PROJECT SCHEDULE

' —

200

PHASE |

FREPARATION OF PROJECT ALTERMATIVER,
PRELIVINARY ENVIRONVENTALASSESSMENT,
FEASIBILITY STUDY, PROJECT COST ESTIMATE
AND OPERATIONAND MAINTENANCE DATA
FORALTERNATIVES

PHASE NI

MODELING PROJECT ALTERNATIVE,
ENVIRONMENTAL DOCUMENTATION, DESIGN.

DRAWINGSAND SPECIFICATIONS

PROJECT CONSTRUCTION, PROJECT
MANAGEMENT, TESTING AND PROJECT

_ ADMINISTRATION

W OPERATIONAL PERFORMANCETESTING, FIELD

DOCUMENTATIONAND OPERATIONAND
MAINTE| L PREPARATION
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APPLICABILITY TO CALFED ERP GOALS AND IMPLEMENTATION PLAN

AND CVPIA PRIORITIES:

ERP GOALS AND CVPIA PRIORITIES

This fish screen project will help achieve recovery of at-risk native species of fish as a step
towards establishing large, self-sustainingpopulations of these species. This project will directly
help contribute to the resolution of the conflict between protecting endangered species and
providing reliable supplies of water for agriculture. This project will help achieve the recovery
of the following at-risk species: all runs of Chinook salmon, steelhead trout and Sacramento
splittail. (Ecosystem Restoration Projects and Programs, 2001 Proposal Solicitation Package,
Page 17, Goal 1.) In addition to the above mentioned at-risk species this project will also
contribute to the goal of doubling the other anadromous fish named in the Central Valley

Improvement Act (CVPIA), specifically,white and green sturgeon, American shad, and striped
bass.

The successful downstream migration season forjuvenile Chinook Salmon depends on weather
and water temperatures among other factors. Some of the migration periods coincide with the
normal season for imgation water diversion at the Sutter Mutual Water Company (SMWC)
Tisdale diversion facility. The diversion period for SMWC is usually April 1 through October
31, and consequently overlaps many of the adult and juvenile Salmon migration seasons.
Construction of the fish screen meeting Federal and State agencies’ design criteria will protect
fish species by eliminating the entrainment of juvenile fish into the pump intakes during their
migration and protecting the fish from predators in the area of the diversion and screen facilities.

Construction of a fish screen for this currently unscreened large diversion is consistentwith the
identified stressors and priorities for project funding by CALFED. The prevention of entrainment
of at-risk fish specieswill result in a significantimprovement in the aquatic habitat of the
Sacramento River and Bay-Delta system. In addition, the project will assure a reliable year-
round supply of water for 50,000 acres of agricultural land and significant migratory wetland
habitat, which provide some of the most significant migratory habitat in the Central Valley and

in all of North America.

RELATIONSHIP TO OTHER ECOSYSTEM RESTORATION PROJECTS

This project has been discussed and coordinated with the US Fish and Wildlife Service
(USFWS) and US Bureau of Reclamation (BOR) under the Central VValley Project Improvement
Act Anadromous Fish Screen Program (CVPWAFSP). Discussions and consultation have also
been held with the National Marine Fisheries Service and California State Department of Fish
and Game in terms of their respective fish screen project development and regulatory programs.
The project permitting, design, and constructionwill be performed in consultation and
coordination with the technical team and regulatory agencies designated in the CVPWAFSP.

smwccalfedapp




) REQUESTS FOR NEXT-PHASE FUNDING

This proposal is for “next-phase funding” of the fish screen project. Currently, the project is in
the feasibility study phase. The feasibility study phase includes an environmental impact
assessment, preliminary design and alternatives, and cost and economic evaluation. Funding for
the feasibility study has been requested through a grant request submitted to the
USFWS/BOR under the CVPIA Section 3406(b)(21) provisions which provide 50% federal
cost share. The grant request is currently being prepared by the involved agencies. The grant
for feasibility study will be considered as part of the total federal 50% cost share limit allowed
for the project. Funding for the remaining phases of this project including final design,
completed environmental documentation, construction, and administration is included as part of
this CALFED proposal. The California Department of Fish and Game (CDFG) has indicated a
commitment to significant funding towards the remaining phases of the project. This proposal
anticipates CALFED funding of a percentage of the total project cost needs outside the federal
50% share. It anticipates the remaining 50% of the project cost to be generated from a
combination of the CDFG fish screen funding program and CALFED funding generated from
State sources such as Prop. 13 or Prop. 204.

. PREVIOUS RECIPIENT OF CALFED OR CVPIA FUNDING

The applicant for this proposal has not been a previous applicant and/or recipient for CALFED
or CVPIA Funding.

e SYSTEM-WIDE ECOSYSTEM BENEFITS

This project is located on the Sacramento River. Not far downstream of this project is a large
diverter that has completed their fish screen project. This project will enhance the protected fish
passage area between two major points of diversion on the River. This project will help achieve
CALFED and CVPIA objectives by helping to improve the aquatic environment and several fish
species, while concurrently providing needed water supply for the applicant. This project
provides synergistic Sacramento River system benefits by allowing more fish to reach the
upstream restoration projects now implemented or planned for the future. The project will not
conflict with CALFED non-ecosystem objectives such as water quality for in-stream and Delta
flows, but may benefit water supply reliability for the applicant as it will reduce the entrainment
of fish at the diversion facility. No impacts to third parties are anticipated.

smwccalfedapp




QUALIEICATIONS:

o Max Sakato is the General Manager for Sutter Mutual Water Company. He has served in this
position for over 10years. In this capacity, he is responsible for irrigation operations and
administration for a 50,000 acre private water purveyor along the Sacramento River in Sutter
County. He has extensive knowledge and experience dealing with water related issues
concerning the Sacramento Valley and State. He is also General Manager for Reclamation
District No. 1500, responsible for the flood control and drainage operations and activities of this
70,000 acre Special District located along the Sacramento River. Additionally, Sakato has
extensive corporate managerial and executive experience. He was a lead manager for 12 years in
agricultural and natural resource related businesses while employed by a Fortune 500 company
based in San Francisco. Prior to that, he was an area agricultural manager for a large food
product and processing firm.

Max Sakato will be the applicant’s Project Manager. He will be responsible for coordinating
with the applicant’s Board of Directors on decisions and actions related to the project. He will be
responsible for budgeting and administration of the funding of the project from CVPIA,
California State Fish and Game, CALFED, and any other source(s) of funding. During the course
of the project, he will work with his operations staff, consulting engineer, and contractors and
coordinate and communicate with Federal, State, and Local agencies involved in the project. He
will serve as the applicant’s direct contact for all matters concerning the project.

n Richard Jenness is a Registered Civil Engineer in the State of California, Consulting Engineer
for the Sutter Mutual Water Company, President of Laugenour and Meikle, Civil Engineers, with
over 30 years experience in the planning, design and construction of water resource projects. He
has been involved with planning and has designed fish guidance facilities on the Sacramento
River and has been responsible for preparation of fish screen appraisal studies and assists in
project management of fish screen projects.

Richard Jenness will work on behalf of Sutter Mutual Water Company in selection of an
engineering firm to conduct the feasibility study and for preparation of the design, engineering
drawings and specifications for construction. He will work under the Project Managers direction
in carrying out the responsibilities of the applicant.

o Selection of the engineering consultant is now in progress with two firms being interviewed for
preparation of the project alternatives and feasibility study. Both firms have extensive
experience and background experience in design and construction of fixed screen design
facilities in the Pacific Northwest and on the Sacramento River.

. The environmental consultant for the project has not yet been retained, although, those

considered will be independent consultants specializingin biological consulting for fisheries
protection, preparation of environmental assessments and environmental reports for
CEQA/NEPA compliance.
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SUTTER MUTUAL WATER COMPANY

POSITIVE BARRIER FISH SCREEN PROJECT

ESTIMATED PROJECT BUDGET

TASK

TOTAL COST

PHASE |

PREPARATION OF PROJECT ALTERNATIVES,
PRELIMINARY ENVIRONMENTAL
ASSESSMENT, FEASIBILITY STUDY, PROJECT
COST ESTIMATE AND OPERATION AND
MAINTENANCE DATA FOR ALTERNATIVES

$250,000

PHASE I

MODELING PROJECT ALTERNATIVE,
ENVIRONMENTAL DOCUMENTATION,
DESIGN, DRAWINGS AND SPECIFICATIONS

$1,000,000

PHASE 1l

PROJECT CONSTRUCTION, PROJECT
MANAGEMENT, TESTING AND PROJECT
ADMINISTRATION

$14,000,000

PHASE IV

OPERATIONAL PERFORMANCE TESTING,
FIELD DOCUMENTATION AND OPERATION
AND MAINTENANCE MANUAL PREPARATION

$100,000

TOTAL PROJECT ESTIMATED COST

$15,350,000 "

(1) TASK COST ESTIMATES ARE BASED ON YEAR 2000 DOLLARS




LOCAL INVOLVEMENT:

This project will not involve major involvementin county and local governance. At the appropriate
time, the Sutter County Board of Supervisors and the County Public Works and Administrative
heads will be advised and briefed about the project by an advisory letter and meeting if needed. This will
be done as a courtesy to them. The only other local governance that would be interested is Reclamation
District No. 1500, who has responsibility for local levee maintenance at the project diversion site. Their
operations are administered out of the same office as the applicant so that no special complications are
anticipated for coordinating and communicating the project with them.

Other governances or groups involved include the California State Department of Water
Resources, State Reclamation Board, U.S. Army Corps of Engineers and Sacramento River
Conservation Area Non-Profit Organization:

California State Department of Water Resources (DWR):

This agency is responsible for flood control actions and assistance in the area of the project.
Since the project will involve Contact and activity in or about the Sacramento River levee at this
site, DWR will be advised of the project by written notification and will be invited to planning
and action sessions concerning the project as appropriate.

State Reclamation Board (SRB):

This agency is responsible for regulatory aspects of flood control actions and assistance in the
area of the project. SRB conducts levee inspectionsand will be involved in the planning,
designing, and construction of the project to the extent of their responsibilities and jurisdiction.
Since the project will involve contact and activity in or about the Sacramento River levee at this
site, SRB will be advised by written notification and will be invited to planning and action
sessions as appropriate.

US Army Corps of Engineers (COE):

This Federal agency is responsible for flood control actions, assistance, and construction in the
area of the project. Since the project will involve contact and activity in or about the
Sacramento River levee at this site, COE will be advised of the project by written notification
and will be invited to planning and action sessions concerning the project as appropriate.

Sacramento River Conservation Area Non-Profit Organization (NPO) (SB1086 Process):
This group has been developing a fisheries and riparian habitat management plan for the Upper
Sacramento River. The proposed project is in the lower River; however, the NPO group will be
advised of the project as a courtesy to them.

COMPLIANCEWITH STANDARD TERMS AND CONDITIONS:

Sutter Mutual Water Company has reviewed the standard terms and conditions, including the forms of

Contract Agreements for consulting and construction contract services and finds them acceptable for
execution.
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SUTTER MUTUAL WATER COMPANY
P.O. Box 128
Robbins, CA 95676
(530)738-4423; FAX (530)738-4327

May 15,2000

CALFED, Bay-Delta Program Office
1416 Ninth Street, Suite 1155
Sacramento, California 95814

Re:  Sutter Mutual Water Company - Fish Screen Project Letters of Notification

The 2001 Proposal Solicitation Package indicates a requirement for notification and coordination with
local entities.

Since Sutter Mutual Water Company has not yet begun preparation of the feasibility study, notification
of the local entities has not been accomplished. However, at the appropriate time, the Sutter County
Board of Supervisors and Department heads will be advised and briefed of the project with an advisory

letter and by a meeting if needed.
Sincerely,
SUTTER MUTUAL WATER COMPANY

}f‘zfﬁgx{ﬁ?fﬂffﬁ;’

Max Sakato, General Manager




Environmental Compliance Checklist

Al goplicants mwst fill out this Environmental Compliance Checklist. Applications must contain answersto the
fol lowingquestions  be responsive and to be considered for funding. Failure to answer these guestions and
inel, with the application Will result in the application being considered nonresponsive and not,

considered far funding,

1. Ira any of the actions included in the proposal require compliance with either the California Environmental Quality Act
(CEQA), the National Environmental Policy Act (NEPA), or both?

X
YES NO

2. Ifyou answered Yes to # 1, identify the lead governmental agency for CEQA/NEPA compliance.

US. Bureau of Reclamation _
Lead Agency

3. If you answered no to# I, explain wliy CEQA/NEPA comipliance is not required for the actions in the proposal.

4. If CEQA/NLEYA compliance is required, describe how the projcct will comply with either or both of these laws.
Describe where the project isin the compliance process and the expected date of complefion.

Initially with Phase | a preliminary environmental assessment will be Erepared
to assess the impacts of the proposed project. Compliance with both CEQA and
NEPA will be achieved with a single document addressing the findings of the
initial assessment. The estimated date for commencement of the environmental
assessment is September 1, 2000 with date of completion January 1, 2001.

5. Will the applicant require access across public or private property that the applicant does not own to accomplish the
activities in the proposal?

- K
YES NO

If yes, the applicant must attach written permission for access from the relevant property owner{s). Failure to include
written permission for access may result in disqualification of the proposal during the review process. Research and
monitoring field projects for which specific field locations have nut been identified will be required to provide access
needs and permission for access with 30 days of notification of approval.




boxes that apply.

LOCAL
Conditional use permit
Variance
Subdivision Map Act appraval
Grading permit
General plan amendment
Specific plan approval
Rezone
Williamson Act Contract
cancellation
Other
(please specily)
None required

STATE
CESA Compliance
Streambed alteration permit
WA § 401 certification
Coastal development permit
lteclamation Board approval
Notification
Other

(please specify)
None required

FEDERAL
ESA Consultation
Rivers & Harbors Act permit
CWA § 404 permit
Other
(please specify)
None required

DPC = Delta I’rotection Commission

CWA =Clean Water Act

CESA = California Endangered Species Act
USFWS = 11.5, Fish and Wildlife Service
ACOE = U.8. Army Corps of Engineers

RN

|::-=

| el PP

[l b=

Please indicate what permits or other approvals may he required for the activities contained in your proposal. Check all

(CDFG)

(CDFG)

(RWQCB)

(Coastal Commission/BCDC)

(DPC, BCDC)

(USFWS)
(ACOE)
(ACOE)

ESA = Endangered Species Act

CDFG =(alifornia Department of Fish and Game
RWQCB =Regional Water Quality Control Board
BCDC= Bay Conservation and Development Comm




Land Use Checklist

All applicants must 11! eut this Land Use Checklist for their proposal. Applications must conlain answers 1o the
following questions to be responsive and to be considered for funding. Failure fo answer these questipns aid
include them with the application will resell i the application being considered nonresponsive qnd nof

1.

wermd for funding,

Do the actions in the propasal invelve physical changes to (he land{i.e. grading, planting vegetation, or breeching levees)
or restrictions in lamd use {(i.c. conservalion casenvent o placement of land in a wildlife refuge)?

I
YES NO

If O s & 1, explain whet type of setions ane invidved in the propogal (e, researely snly, Manming onlky).

If YES to # 1, what is ile proposed land use change or restriction under the proposal?

The eventual construction of a fish screen on the Sacramento River is anticipated
to involve excavation and grading of a portion of the waterside berm and possibly
moving landward a section of the river levee.

If YES to # 1, is the land currently under a Williamson Act contract?

- i

YES NO

If YES to # 1, answer il following:

Current laud use Existing irrigation pumping plant, afterbay and canal
Current zoning AG-FP General Agriculture/Flood Plain

Current general plan designation AG-20 General Agriculture - 20

IT YES to #1, i the land classified as Prinic Farmland, Farmland of Statewide Importance or Unique Farmland on the
Depariment of Canservation Imporiant Farmland Maps?

i -
YES NO DON'T KNOW

ITYES fo f 1, how many acres of land will be subjeet to physical change or land use restrictions under the propasal?
8z acres

HYES to# 1, is dhe property currently being commercially farmed or grazed?

. i
YES NO

If YES to #8, what are ihe number of employees/acre
the total number of employees




Iz.

i3

14.

15

16.

Will the applicant acquire any interest in land under he proposal (Tee fille or a conservation eavenent)?

X

YES MO

Wiat entitv/organization will hold the interest?

If YES to 8 10, answer the Tollowing:

Tatal uutiher of pores (o be aeguired wwler progosal
Mumber of acres (o be acguired in fec
Mumber of acres to be subject 1o eonservation casement

Far all proposals invelving physical changes o the land or restriction in land use, deseribe what enlily or organicilion

wall:
manage ihe property Sutter Mutual Water Company
provide operations aml mainlenance services Sutter Mutual Water Company
conduct manitoring sutter Mutual Water Company

For land acquisitions (fec {itle or casements), will existing water rights also be acquired?

YES MO
Does the applicant propose any modifeations to the waler right or change in the delivery of the waler?

X
YES NO

If YES to # 15, describe




STATE CF AL,

NONDISCRIMINATION COMPLIANCE STATEMENT

S0 19 MEV, M FMC

NOTE: ~ THIS FORM IS NOT APPLICABLE AT THIS TIME FOR THIS PSP WHICH IS AT THE
FEASIBILITY STAGE.

CLHAPASTT MAME

The company named above (hereinafter referred to as "prospectivecontractor”)hereby certifies, unless
specifically exempted, compliance with Government Code Section 12990(a-f) and CaliforniaCaode of
Regulations, litle 2. Division 4, Chapter 5 in matters relating to reporting requirements and the
development,implementationandmaintenanceofa Nondiscrimination Program. Prospective contractor
agrees not to unlawfully discriminate, harass or allow harassment againstany employee or applicant for
employmenthbecause of sex, race, color, ancestry, religiosscreed, national origin, disability (including
HIV and AIDS), medical condition (cancer), age, marital status, denial of family and medical care leave
and denial of pregnancy disability leave.

CERTIFICATION

, the official named below, hereby swear that | am duly authorized to legally bind the prospective
contractor to the above described certijication. | amfully aware that this certification, executed on the
date and in the county below, is made under penalty of perjury under the laws of the State of California
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April 3, 2000

SUTTER MUTUAL WATER COMPANY
POSITIVE BARRIER FISH SCREEN PROJECT
TASK OUTLINE

PHASE| _ FEASIBILITY STUDY

Develop projcct alternatives.

River vclocity and bathymetric measurements.

Site topographic survey.

Consideration of need for fish bypass.

Analyze annual sediment deposition and movement at diversion site.
Geotechnical analysis and foundation invcstigntion.

Investigate existing watcr rights, water usc and compatibility/constraints with
screen operation.

Environmental Constraints/biological survey.

Dcfinc system components of alternative design concepts, i.e., screen material.
structure configuration, screen protection and screen cleaning equipment.
Effect of alternatives on river channel flood capacity.

Operational controls and screen protection equipment.

Facility operation and maintenance cost estimates.

Preliminary project cost estimate and preparation of Feasibility Report.
Recommendation ofpreferred afternative.

Project administration, technical advisory meetings and environmental processing.

PHASEN — DESIGN AND PERMITTING

L]

USBR Hydraulic Modeling.

Develop schedule for final tlesign and screen construction .

Complete cnvironmentnl documentation following anadromous fish screen
program guidelines.

Final design and preparation of engineering drawings and specifications Tar
construction.

Obtain permits for project construction.

Preparation of Post-Construction Evaluation & Assessment Plans, and Operations
and Maintenance Plans.

PHASEHll — CONSTRUCTION OF POSITIVE BARRIER FISH SCREEN.

PHASEIV — OPERATION TESTING, MONITORING AND FIELD PERFORMANCE
DOCUMENTATION.

4L anad Peogeg os B0 L - 250808 d Peocnm iy’ i i sk S, syl




SUTTER MUTUAL WATER COMPANY
POSITIVE BARRIER FISH SCREEN PROJECT

Suttcr Mutual Water Company, a private water company located in Sutter County along the Sacramento
River, has been identified as a major diverter of surface water from the Sacramento River through its
Tisdalc Pumping Plant. This diversion has becn idcntificd as a potential threat to entrainment and
mortality of wintcr, spring and fall-run Chinook salmon, steeihead trout and other high risk species by
both State and Federal fishery agencies.

This application for Federal Assistance (Standard Fonn 424) is to provide necessary funding for the
Phase | Feasibility Study portion of the proposed project. The following task descriptions in
consultation with U.S. Fish & Wildlife Service and (he U.S. Burcau of Reclamation provide the steps to
be followed in preparing the feasibility study necessary to define project alternatives and cost of
construction of a positive barricr fish screen.

PHASE | - FEASIBILITY STUDY SCOPE OF WORK :

1.1 DEVELOP PROJECT ALTERNATIVES. Preparation of project alternatives will involve
collection and review of all data on previous studies at the Tisdale Pumping Plant, river
diversions, preparation ofbathymetric measurements of the river and site topographic and
geotechnical surveys for insight to the natural characteristics, flow and water diversion
conditions while the screen facility will be operating. An analysis of the existing diversion will
be made to determine the feasibility of screening the facilities as they are currently positioned
and formulating alternatives which may provide a more suitable configuration and yet be
cffective and economical to construct. Operational requirements will be evaluated for cach
alternalive t0 ensure uninterrupted diversions during the irrigation season.

1.2 WATER RIGHTS AND WATER USE. Investigate existing water rights with respect to
historical diversions, crop patterns and use and evaluate opcrational modifications as they relate
to project altcrnatives which may affect existing surface water rights.

1.3 ENVIRONMENTAL CONSTRAINTS/BIOLOGICAL SURVEY. Conduct a biological
survey of the site and determine the effects the project could have on the biological resources in
the area. Identify all constraints, describe potential environmental impacts and identify specific
mitigation measures and permitting requirements which would be a necessary part of the project.

[.4 RECOMMENDED PREFERRED ALTERNATIVE ANALYSIS. Project alternatives
decmed feasible for further consideration will be evaluated and the specific features of each
alternative presented to facilitate refinements for selection of a preferred alternative acceptable to
the water company and to the Department of Interior Anadromous Fish Screen Program. This
analysis will include definition of the various system components, operational controls and
screen protection equipment and river hydraulic analysis. A Feasibility Report will then be
prepared with project cost estimates and operation and maintenance data for each alternative
summarized resulting in selection of a recommendation for a preferred alternative.
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[.5 PROJECT ADMINISTMTION. The task of projcct administration includes gathering of
technical data on water company operation for consultant use, preparation of consultant
proposals for the Feasibility Study, meeting with the affected agencics throughout the process
and evaluating and coordinating the project to meet project objectives. Additional functions
within this task include day-to-day projcct management, permit processing and development of
agreements requiring the services of Company staff and legal counsel.
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INSTRUCTIONS FOR THE SF-424

Public reporting burden lor this collection o1 . .ormation is estimated to average 45 minute J&r response, including lime for reviewing
instructions. searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
informatiion. Send comments regarding the burden estimate or any other aspect of this collection of information. including suggestions for
reducing this burden, to the Office of Management and Budget. Paperwork Reduction Project (0348-0043), washington, DC 20503.

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET.
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY:

This is a standard form used by applicants as a required facesheet for preapplications and applications submitted for Federal assistance. It
will be used by Federal agencies lo obtain applicant certification that States which have established a review and comment procedurein
response to Executive Order 12372 and have selected the programto be included in their process, have beengiven an opportunity to review
the applicant's submission.

ltem
1.

10.

11.

Entry:
Self-explanatory.

Date application submitted to Federalagency (or State if
applicable) and applicant's control number (if applicable).

State use only (if applicable).

Ifthis application is to continue or revise an existing award,
enter present Federal identifier number. Iffor a new project.
leave blank.

Legal name of applicant, name of primary organizational unit
which will undertake the assistance activity. complete address of
the applicant. and name and telephone number of the personlo
contact on matters related to this application.

Enter Employer Identification Number (EIN) as assigned by the
Internal Revenue Service.

Enter the appropriate letter in the space provided.

Check appropriate box and enter appropriate letter{s} in the
space(s) provided:

-- "New" means a new assistance award.

-- 'Continuation” means an extension for an additional
fundinglbudget period for a project with a projected
completion date.

-- "Revision" means any change in the Federal
Government's financial obligation or contingent
liability from an existing obligation.

Name of Federalagency Irom which assistance is being
requested with this application.

Use the Catalog of Federal Domestic Assistance number and
title of the program under which assistance is requested.

Enter a briel descriptivetitle of the project. If more than one
program is involved, you should append an explanation on a
separate sheet. If appropriate {e.g., construction or real
property projects), attach a map showing project location. For
preapplications, use a separate sheet to provide a summary
description of this project.

item
12.

13.

14.

15.

16.

17.

18.

Entry:
List only the largest political entities affected (e.g., State.
counties, cities).

Self-explanatory.

List the applicant's Congressional District and any
District(s) affected by the program or project.

Amount requested or to be contributed duringthe first
funding/budget period by each contributor. Value of in-
kind contributions should be includedOn appropriate
lines as applicable. If the action will resultin a dollar
change to an existing award, indicate g the amount
of the change. For decreases, enclose the amounts in
parentheses. If both basic and supplemental amounts
are included, show breakdown on an attached sheet.
For multiple program funding, use totals and show
breakdown using same categories as item 15.

Applicants should contact the State Single Point of
Contact (SPOC) for Federal Executive Order 12372 to
determine whether the applicationis subject to the
State intergovernmentalreview process.

This question applies to the applicant organization, not
the person who signs as the authorized representative.
Categories of debt include delinquent audit
disallowances. loans and taxes.

To be signed by the authorized representative of the
applicant. A copy of the governing body's
authorizationfor you to sign this applicationas official
representative must be on file in the applicant's office.

(Certain Federal agencies may require that this
authorizationbe submitted as part of the application.)

SF-424 (Rev. 7-97) Back




INSTRUCTIONS FOR THE SF-424A

Public repening burden lor this colection of information is estimated to average 180 minutes péf respense, including time for reviewing
linstructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, lo the Officeof Management and Budget, Paperwork Reduction Project (0348-0044). Washington. DC 20503.

PLEASE DO NOT RETURN YOUR COMPLETED FORMTO THE OFFICE OF MANAGEMENT AND BUDGET.
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY.

General Instructions

This form is designed so that application can be made for funds
from one or more grant programs. In preparing the budget,
adhere lo any existing Federal grantor agency guidelines which
prescribe how and whether budgeted amounts should be
separately shown for different functions or activities within the
program. For some programs, grantor agencies may require
budgets to be separately shown by function or activity. For other
programs, grantor agencies may require a breakdown by function
or activity. Sections A, B, C, and D should include budget
estimates for the whole project except when applying for
assistance which requires Federal authorization in annual or
other funding period increments. In the latter case, Sections A, B,
C, and D should provide the budget for the first budget period
(usually a year) and Section E should present the need for
Federal assistance in the subsequent budget periods. All
applications should contain a breakdown by the object class
categories shown in Lines a-k of SectionB.

Section A. Budget Summary Lines 1-4 Columns (a) and (b)

For applications pertaining to a single Federal grant program
(Federal Domestic Assistance Catalog number) and not requiring
a functional or activity breakdown, enter on Line 1 under Column
(a) the Catalog program title and the Catalog number in Column

(b).

For applications pertaining to a single program requiring budget
amounts by multiple functions or activities, enter the name of
each activity or function on each line in Column (a), and enter the
Catalog number in Column (b). For applications pertaining to
multiple programs where none of the programs require a
breakdown by function or activity, enter the Catalog program title
on each line in Column (a) and the respective Catalog number on
each line in Column (b).

For applications pertaining lo multiple programs where one or
more programs require a breakdown by function or activity,
prepare a separate sheet for each program requiring the
breakdown. Additional sheets should be used when one form
does not provide adequate space for all breakdown of data
required. However, when more than one sheet is used, the first
page should provide the summary totals by programs.

Lines 1-4, Columns (c) through {g)

For new applications, leave Column (c) and (d) blank. For each
line entry in Columns (a) and (b). enter in Columns (e), (f), and
{g) the appropriate amounts of funds needed to support the
project for the first funding period (usually a year).

For continuing grant program applications. submit these forms
beforethe end of each funding period as required by the grantor
agency. Enter in Columns (c) and (d) the estimated amounts of
funds which will remain unobligated at the end d the grant
funding period only if the Federal grantor agency Instructions
provide for this. Olherwise, leave these columns blank. Enter in
columns (e) and (f) the amounts of funds needed for the
upcoming period. The amount(s) in Column (g) should be the
sum of amounts in Columns (e) and {f).

For supplemental grants and changes to existing grants, do not
use Columns (c) and (d). Enter in Column (e) the amount of the
increase or decrease of Federal funds and enter in Column {f} the
amount of the increase or decrease of non-Federal funds. In
Column (g} enter the new total budgeted amount (Federal and
non-Federal) which includes the total previous authorized
budgeted amounts plus or minus, as appropriate, the amounts
shown in Columns (e) and {f). The amount{s) in Column {g}
should not equal the sum of amounts in Columns (e) and (f).

Line 5 - Show the totals for all columns used.
Section B Budget Categories

In the column headings (1) through (4), enter the titles of the
same programs, functions. and activities shown on Lines 1-4,
Column (a), Section A. When additional sheets are prepared for
Section A, provide similar column headings on each sheet. For
each program, function or activity, fillinthe total requirements for
funds (both Federal and non-Federal) by object class categories.

Line 6a-1 . Show the totals of Lines 6alo 6hin each column.
Line &] - Show the amount of indirect cost.

Line 6k - Enter the total of amounts on Lines 6i and 6j. For all
applications for new grants and continuation grants the total
amount in column (5), Line 6k. should be the same as the total
amount shown in’ Section A, Column (g), Line 5. For
supplemental grants and changes to grants, the total amount of
the increase or decrease as shown in Columns {1})-(4}. Line 6k
should be the same as the sum of the amounts in Section A,
Columns (e) and {f} on Line 5.

Line 7 - Enter the estimated amount of income, if any, expected

lo be generated from this project. Do not add or subtract this
amount from the total project amount, Show under the program
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INSTRUCTIONS FOR THE SF-424A (continued)

narrative statement the nature and source of incom&. The
estimated amount of program income may be consideredby the
Federal grantor agency in determining the total amount of the
grant.

Section C. Non-Federal Resources

Lines 8-11 Enter amounts of non-Federal resources that will be
used on the grant. if in-kind conlributions are included, provide a
briel explanation on a separate sheet.

Column (a) - Enter the program titles identical to
Column (a), Section A. A breakdown by function or
activity is not necessary.

Column (b) - Enter the contribution lo be made by the
applicant.

Column (c) - Enter the amount of the State's cash and
in-kind contribution if the applicant is not a State Or
State agency. Applicants which are a State or State
agencies should leave this column blank.

Column (d) - Enter the amount of cash and in-kind
contributions to be made from all other sources.

Column (e) - Entertotals of Columns (b). (c), and (d).

Line 12 - Enter the total for each of Columns {(b)-(e). The amount
in Column (e) should be equal to the amount on Line 5, Column
(I). Section A.

Section D. Forecasted Cash Needs

Line 13 - Enter the amount of cash needed by quarter from the
grantor agency during the first year.

LIne 14 - Enter the amount of cash from all other sources needed
by quarter during the first year.

Line 15 - Enter the totals of amounts on Lines 13 and 14.

Section E. Budget Estimates of Federal Funds Needed for
Balance ofthe Project

Lines 16-19 = Enter in Column (a) the same grant program titles
shown in Column (a). Section A. A breakdown by function or
activity is not necessary. For new applications and continuation
grant applications, enter in the proper columns amounts of Federal
lunds which will be neededto complete the program or project over
the succeeding funding periods (usually in years). This section
need not be completed for revisions (amendments, changes, or
supplements) to funds for the current year of existing grants.

If more than four lines are neededto list the program titles, submit
additional schedules as necessary.

Line 20 - Enter the total for each of the Columns {b)-{e). When
additional schedules are prepared for this Section, annolate
accordingly and show the overall totals on this line.

Section F. Other Budget Information

Line 21 - Use this space to explain amounts for individual direct
object class cost categories that may appear to be out of the
ordinary or to explain the details as required by the Federal grantor
agency.

Line 22 - Enter the type of indirect rate (provisional. predetermined,
final or fixed) that will be in effect during the funding period. the
estimated amount of the base to which the rate is applied, and the
total indirect expense.

Line 23 - Provide any other explanations or comments deemed
necessary.
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OMB Approval No. 0348-0040

ASSURANCES - NON-CONSTRUCTION PROGRAMS

Public reporting burden for this collection of information is estimated o average 15 minutes per response, including time for reviewing
instructions. searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, lo the Office of Management and Budget, Paperwork Reduction Project {0348-0040), Washington, DC 20503.

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET.
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY.

NOTE: Certain of these assurances may not be applicable to your project or program. If you have questions, please contact the
awarding agency. Further. certain Federalawarding agencies may require applicants to certify to additional assurances. Ifsuch

As the duly authorized representative of the applicant, I certify that the applicant:

1.

is the case, you will be natified.

Has the legal authority lo apply for Federal assistance
and the institutional. managerial and financial capability
(including funds sufficient 1o pay the non-Federal share
of project cost) o ensure proper planning, management
and completion of the project described in this
application.

Will give the awarding agency, the Comptroller General
of the United States and, if appropriate. the State.
through any authorized representative. access to and
the right lo examine all records, books, papers, or
documents related lo the award; and will establish a
proper accounting system in accordance with generally
accepted accounting standards or agency directives.

Will establish safeguards lo prohibit employees from
using their positions for a purpose that constitutes or
presents the appearance of personal or organizational
conflict of interest, or personal gain.

Will initiate and complete the work within the applicable
time frame after receipt of approval of the awarding
agency.

Will comply with the Intergovernmental Personnel Act of
1970 (42 US.C. §§4728-4763) relating lo prescribed
standards for merit systems for programs funded under
one of the 19 statutes or regulations specified in
Appendix A of OPM's Standards for a Merit System of
Personnel Administration (5 CF.R. 900, Subpart F).

Will comply with all Federal statutes relating to
nondiscrimination. These include but are not limited to:
(a) Title VI of the Civil Rights Act of 1964 (P.L. 88-352)
which prohibits discrimination on the basis of race, color
or national origin; (b) Title IX of the Education
Amendments of 1972, as amended (20 U.S.C. §§1681-
1683, and 1685-1686), which prohibits discrimination on
the basis of sex; (c) Section 504 of the Rehabilitation

Previous Edition Usable

Act of 1973, as amended (29 US.C. 5794). which
prohibits discrimination on the basis of handicaps; (d)
the Age Discrimination Act of 1975, as amended (42
US.C. g§&101-5107), which prohibits discrimination
on the basis of age; (e) the Drug Abuse Office and
Treatment Act of 1972 (P.L. 92-255), as amended,
relating to nondiscrimination on the basis of drug
abuse; (f) the Comprehensive Alcohol Abuse and
Alcoholism Prevention, Treatment and Rehabilitation
Act of 1970 (P.L. 91-616), as amended, relating lo
nondiscrimination on the basis of alcohol abuse or
alcoholism; {g) §§523 and 527 of the Public Health
Service Act of 1912 (42 USC. §§290 dd-3 and 290 ee
3), as amended, relating lo confidentiality of alcohol
and drug abuse patient records; (h) Title VIII of the
Civil Rights Act of 1968 (42 US.C. §§3601 et seq.). as
amended, relating lo nondiscrimination in the sale,
rental or financing of housing; (i) any other
nondiscrimination provisions in the specific statute(s)
underwhich application for Federal assistance is being
made; and, (i} the requirements of any other
nondiscrimination statute(s) which may apply lo the
application.

Will comply, or has already complied. with the
requirements of Titles 1! and Il of the Uniform
Relocation Assistance and Real Properly Acquisition
Policies Act of 1970 (P.L. 91-646) which provide for
fair and equitable treatment of persons displaced or
whose property is acquired as a result of Federal or
federally-assisted programs, These requirements apply
to all interests in real property acquired for project
purposes regardiess of Federal participation in
purchases.

Will comply, as applicable, with provisions of the
Hatch Act (5 U.S.C. §51501-1508 and 7324-7328)
which limit the political activities of employees whose
principal employment activities are funded in whole or
in part with Federal funds.

Standard Form 4246 (Rev. 7-97)
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10.

11,

Will comply, as applicable, with the provisions of the Davis-
Bacon Act (40 U.S.C. §&2TEa to 276a-7), the Copeland Act
(40 U.S.C. §276¢ and 18 US.C. 9874). and the Contract
Work Hours and Safety Standards Act (40 U.S.C. §§327-
333). regarding labor standards for federally-assisted
conslruction subagreements.

Will comply, if applicable, with flood insurance purchase
requirements of Section 102(a) of the Flood Disaster
Protection Act of 1973 (P.L. 93-234) which requires
recipientsin a special flood hazardarea to participate in the
program and to purchase flood insurance ifthe total cost of
insurable construction and acquisitionis $10,000 or more.

Will comply with environmental standards which may be
prescribed pursuant to the following: (a) institution of
environmental quality control measures under the National
Environmental Policy Act of 1969 (P.L. 91-190) and
Executive Order (EO) 11514; (b) notification of violating
facilities pursuant to EO 11738; (c) protection of wetlands
pursuant to EO 11990; (d) evatualion of flood hazards in
floodplains in accordance with EO 11988; (e) assurance of
project consistency with the approved State management
program developed under the Coastal Zone Management
Act of 1972 (16 US.C. §51451 et seq.): (I) conformity of
Federal actions to State (Clean Air) Implementation Plans
under Section 176(c} of the Clean Air Act of 1955, as
amended (42 U.S.C. §§7401 et seq.); (g) protection of
underground sources of drinking water under the Safe
Drinking Water Act of 1974, as amended (P.L. 93-523);
and, (h) protection of endangered species under the
Endangered Species Act of 1973, as amended {P.L. 93-
205).

12.

13.

14,

15.

16.

17.

18.

Will comply with the Wild and Scenic Rivers Act of
1968 (16 U.S.C. §§1271 et seq.) related to protecting
components or potential ‘components of the national
wild and scenic rivers system.

Will assist the awarding agency in assuring compliance
with Section 106 of the National Historic Preservation
Act of 1966, as amended (16 US.C. §470), EO 11593
(identification and protection of historic properties), and
the Archaeological and Historic Preservation Act of
1974 (16 U.S.C. §§469a-1 et seq.).

Will comply with P.L. 93-348 regarding the protection of
human subjects involved in research, development, and
related activities supported by this award of assistance.

Will comply with the Laboratory Animal Welfare Act of
1966 (P.L. 89-544, as amended, 7 US.C. §§2131 et
seq.) pertaining to the care, handling, and ,treatmentof
warm blooded animals held for research, teaching. or
other activities supported by thls award of assistance.

Will comply with the Lead-Based Paint Poisoning
Prevention Act (42 U.S.C. &54801 et seq.) which
prohibits the use of lead-based paint in construction or
rehabilitation of residence structures.

Will cause to be performed the required financial and
compliance audits in accordance with the Single Audit
Act Amendments of 1996 and OMB Circular No. A-133,
'‘Audits of States, Local Governments, and Non-Profit
Organizations.'

Will comply with all applicable requirements of all other
Federal laws, executive orders, regulations, and policies
governing this program.
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BUDGET INFORMATION - Construction Programs

OMB Approval No. 0348-0041

nter the resulting Federal share.

|_NOTE: Certain Federal assistance programs require additional computations 10 arrive af the Federal share of projecl costs eligible for panicipalion. If such is Ihe case, you wiii be notified.
COST CLASSIFICATION a. Total Cost b. Costs Not Allowable c. Total Allowable Costs
’ for Parlicipation (Columns a-b)
i.  Administrative and legal expenses $ 00 ($ .00 |[$ .00
2. Land, structures. rights-of-way, appraisals, etc. $ .00 |$ .00 (8 .00
3.  Relocation expenses and payments S -‘r-_._'_--'—'_'-'_._‘_\-\' .00 |[$ .00 [§ .00
e T e e e T et T i BT
4.  Architectural and engineering fees P $ .00 $\ .00 |8 .00
5.  Other architectural and engineering fees / ¥ A/ o | \\ o |5 .00
" ] -
! ¥ S — |
6. Project inspection fees 5 ,-h ' L .ao V \‘\ .00 [$ .00
e e £ N 1 -
e (W] I
7.  Site work \ U/]ﬂ .00 (8 . .00
/ 5 i 0b_is .
)— b — e - . T /
8.  Demolition and removal | S .00 .00 |8 .00
l i) Ahh T
9. Construction $ }{_L Y .00 s .00 |8 .00
10.  Equipment II"\ $ ! .00 |$ .00 |8 .00
‘-.H_ [ —
11. Miscellaneous -“\"\--.._‘_ 5 __r__._._‘_,_..-v‘ﬂb ] .00 |$ .00
12. SUBTOTAL (sum of lines 1-11) $ .00 |% 00 (% .00
13. Contingencies $ 00 [$ .00 |$ .00
14. SUBTOTAL $ 00 |$ .00 |$ .00
{15, Projes! (program) income g ooo|s o0 1% Jo0
16. TOTAL PROJECT COSTS (subtract #15 from #14) 5 00 |5 noo% 00
FEDERAL FUNDING
17. Federal assistance requested, calculate as follows:
Consult Federal agency for Federal percentage share.) Enter eligible costs from line 16c Multiply X % $ .00

Previous EditionUsable
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INSTRUCTIONS FOR THE SF-424C

Public reporting burden lor this collection of information is estimated to average 180 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to the Officeof Management and Budget, Paperwork Reduction Project (0348-0041). Washington, DC 20503.

PLEASE DO NOT RETURNYOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET.
l|SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY.

This sheet is to be used for the following types of applications: (1) "New" (means a new [previously unfunded] assistanca award); (2)
"Continuation" (means lunding in a succeeding budget period which stemmed from a prior agreement to fund); and (3) 'Revised’ (means
any changes in the Federal Government's linancial obligations or contingent liability from an existing obligation). If there i& no change in
the award amount, there is no needto complete this lorm. Certain Federal agencies may require only an explanatory letter to effect minor
(no cost) changes. Ifyou have questions, please contactthe Federal agency.

Column a. - Il this is an application for a 'New' project. enter
the total estimated cost df each of the items listed on lines 1
through 16 (as applicable) under 'COST CLASSIFICATION.'

If this application entails a change to an existing award, enter
the eligible amounts approved under the previous award lor
the items under "COST CLASSIFICATION."

Column b. - if this is an application lor a "New" project. enter
that portion of the cost of each item in Column a. which is not
allowable for Federal assistance. Contact the Federal agency
for assistance in determining the allowability of specilic costs.

If this application entails a change to an existing award, enter
the adjustment [+ or {-]] to the previously approved costs
(Irom column a.) reflectedin this application.

Column. - This is the net i lines 1 through 16 in columns *a.”
and'b.

Line 1 - Enter estimated amounts needed to cover
administralive expenses. DO not include costs which are
related to the normal functions of government. Allowable
legal costs are generally only those associated with the
purchases of land which is allowable for Federal participation
and certain services in support d construction of the project.

Line 2 - Enter estimated site and right(s)-of-way acquisition
costs (this includes purchase, lease, and/or easements).

Line 3 - Enter estimated costs related to relocation advisory
assistance, replacement housing, relocation payments to
displaced persons and businesses, etc.

Line 4 - Enter estimated basic engineering fees related to
construction (this includes start-up services and preparation of
project performance work plan).

Line 5 - Enter estimated engineering costs, such as surveys, tests,
soil borings, etc.

Line 6 - Enter estimated engineering inspectioncosts.

Line 7 - Enter estimated costs of site preparation and restoration
which are notincluded in the basic construction contract.

Line 9 - Enter estimated cost d the construction contract.

Line 10 - Enter estimated cost of office, shop, laboratory, safety
equipment, etc. to be used at the facility, if such costs are not
included in the construction contract.

Line 11 - Enter estimated miscellaneous costs.

Line 12- Total f items 1 through 11.

Line 13 - Enter estimated contingency costs. (Consult the Federal
agency for the percentage of the estimated construction €ost to
use.)

line 14 - Enter Ihe total d lines 12 and 13.

Line 15 - Enter estimated program Income to be earned during the
grant period, &.9., salvaged materials, etc.

Line 16 - Subtract line 15 from line 14.

Line 17 - This block is lor the computation 0f the Federal share.
Multiply the total allowable project costs from line 16, column *c.”
by the Federal percentage share (this may be up to 100 percent;
consult Federal agency for Federal percentage share) and enter
the producton tine 17.

SF-424C (Rev. 7-97) Back
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ASSuU..ANCES -CONSTRUCTION PROGRAMS
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Public reporting burden for this collection of information is estimated to average 15 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection 0
information. Send comments regarding'the burden estimate or any other aspect d this collection of information. including suggestions for
reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project {0348-0042), Washington, DC 20503.

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET.
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY.

—_— mm— =

NOTE: Certain of these assurances may not be applicable to your project or program. {f you have questions, please contact the
Awarding Agency. Further, cerlain Federal assistance awarding agencies may require applicants to certify to additional

assurances. If such is the case, you will be notified.

As the duly authorized representative of the applicant, I certify that the applicant:

1

Previous Edition Usable

Has the legal authority to apply for Federal assistance.
and the institutional, managerial and linancial capability
(including funds sufficient lo pay the non-Federal share
of project costs) to ensure proper planning,
management and completion of the project described in
this application.

Will give the awarding agency, the Comptroller General
of the United States and, if appropriate, the State.
through any authorized representative, access to and
the right to examine all records, books, papers, or
documents related lo the assistance; and will establish
a proper accounting system in accordance with
generally accepted accounting standards or agency
directives.

Will not dispose of, modify the use of, or change the
terms d the real properly title. or other interest in the
site and facilities without permission and instructions
from the awarding agency. Will record the Federal
interest in the title of real property in accordance with
awarding agency directives and will include a covenant
in the title of real property aquired in whole or in part
with Federal assistance funds to assure non-
discriminationduring the useful life of the project.

Will comply with the requirements d the assistance
awarding agency with regard to the drafting, review and
approval d constructionplans and specilications.

Will provide and maintain competent and adequate
engineering supervision at the construction site to
ensure that the complete work conlorms with the
approved plans and specifications and will furnish
progress reporls and such other information as may be
required by the assislance awarding agency or State.

Will initiate and complete the work within the applicable
time frame after receipt of approval d the awarding
agency.

Will establish safeguards to prohibit employees Irom
using their posiiions for a purpose that constitutes or
presents the appearance of personal or organizational
conllict of interest, or personal gain.

8.

10.

Authorized tor Local Reproduction

Will comply with the Intergovernmental Personnel Act
of 1970 (42 U.S.C. §§4728-4763) relatingto prescribed
standards for merit systems lor programs funded
under one of the 19 statutes or regulations specilied in
Appendix A d OPM’s Standards for a Merit System of
Personnel Administration (5 C.F.R. 900, Subpart F).

Will comply with the Lead-Based Paint Poisoning
Prevention Act (42 US.C. §§4801 et seq) which
prohibits the use of lead-based paint in Construction or
rehabilitation of residence structures.

Will comply with all Federal statutes relating lo non-
discrimination. These include but are not limited to: (a)
Title VI o the Civil Rights Act of 1964 {P.L. 88-352)
which prohibits discrimination on.the basis of race,
color or national origin; (b) Title IX of the Education
Amendments of 1972, as amended (20 U.S.C. §51&81
1683, and 1685-1686), which prohibits discrimination
on the basis of sex; (c) Section 504 of the
Rehabilitation Act of 1973. as amended (29 U.S.C.
§794), which prohibits discrimination on the basis d
handicaps; (d) the Age Discrimination Act of 1975, as
amended (42 US.C. §46101-8107), which prohibits
discrimination on the basis d age: (e) the Drug Abuse
Office and Treatment Act d 1972 (PL. 92-255). as
amended, relating lo nondiscrimination on the basis of
drug abuse; (f) the Comprehensive Alcohol Abuse and
Alcoholism Prevention, Treatment and Rehabilitation
Act of 1970 (P.L. 91-616), as amended, relating to
nondiscrimination on the basis Of alcohol abuse or
alcoholism; (g) §§523 and 527 i the Public Health
Service Act 1912 (42 U.S.C. §5280 dd-3 and 290 ee
3), as amended, relating lo confidentiality Of alcohol
and drug abuse patient records: (h) Title VIII d the
Civil Rights Act of 1968 (42 US.C. §§3601 et seq). as
amended, relating lo nondiscrimination in the sale,
rental or financing o housing; (i) any other
nondiscrimination provisions in the specific statute(s)
under which application for Federal assistance is being
made: and, () the requirements of any other
nondiscrimination statute(s) which may apply lo the
application,

Standard Form 424D (Rev. 7-97)
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11.

12,

13.

14.

15.

Will comply, or has already complied. with the
requirements of Titles 1§ and ! of the Uniform Relocation
Assistance and Real Properly. Acquisition Policies Act of
1970 (P.L. 91-646) which provide for fair and ‘'equitable
treatment of persons displaced or whose property is
acquired as a result of Federal and lederally-assisted
programs. These requirements apply to all interests in real
property acquired lor project purposes regardless of
Federalparticipationin purchases.

Will comply with the provisions of the Hatch Act (5 U.S.C.
§§1501-1508 and 7324-7328) which limit the political
activities of employees whose principal employment
activities are funded in whole or in parl with Federalfunds.

Will comply. as applicable, with the provisions of the Davis-
Bacon Act (40 U.S.C. §§276a to 276a-7), the Copeland Act
(40 U.S.C. §276¢ and 18 US.C. $874). and the Contract
Work Hours and Safety Standards Act (40 U.S.C. §5327-
333) regarding labor standards for federally-assisted
construction subagreements.

Will comply with flood insurance purchase requirements of
Section 102(a) of the Flood Disaster Protection Act d 1973
(P.L. 93-234) which requires recipients in a special flood
hazard area to participate in the program and to purchase
flood insurance if the total cost of insurable construction
and acquisition is $10,000 or more.

Will comply with environmental standards which may be
prescribed pursuanl to the following: (a) institution of
environmental quality control measures under the

16.

17.

18.

19.

National Environmental Policy Act of 1969 (P.L. 91-
190) and Executive Order (EO) 11514; (b) notification
of violating facilities pursuant to EO 11738; (c)
protection of wetlands pursuant to EO 11990; (d)
evaluation of flood hazardsin floodplains in accordance
with EO 11988; (e) assurance of project consistency
with the approved State management program
developed under the Coastal Zone Management Act of
1972 (16 US.C. §§1451 et seq); (f) conformity of
Federal actions to State (Clean Air) Implementation
Plans under Section 176{c) of the Clean Air Act of
1955, as amended (42 USC. %§§7401 et seq); (q)
protection of underground Sources of drinking water
under Ihe Safe Drinking Water Act of 1974, as
amended (P.L. 93-523); and, (h} protection of
endangered species under the Endangered Species Act
of 1973, as amended (P.L. 93-205).

Will comply with the Wild and Scenic Rivers Act of
1968 (16 U.S.C. §§1271 et seq.) related to protecting
components or potential components of the national
wild and scenic rivers system.

Will assist the awarding agency in assuring compliance
with Section 106 of the National Historic Preservation
Act of 1966, as amended (16 U.S.C. §470}, EO 11593
(identification and protection of historic properties). and
the Archaeological and Historic Preservation Act d
1974 (16 U.S.C. §§46%a-1 et seq.).

Will cause to be performed the required financial and
compliance audits in accordance with the Single Audit
Act Amendments of 1996 and OMB Circular No. A-133.
'‘Audits of States, Local Governments, and Nan-Profit
Organizations.'

Will comply with all applicable requirements of all other
Federallaws, executive orders, regulations,and policies
governing this program.
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